




JSA Architects, Inc.
1314 Avenue Q
Lubbock, Texas 79401
806.370.4550

Addendum Number Two

Issue Date: 06.25.2021

Project: Lubbock County
916 Main Office Building Re-Roof



The following are additions and changes to the Specifications and Drawings and shall become a part of the Contract Documents. Where items in the Specifications or Drawings are supplemented below, all original requirements shall remain in effect.

General

Item #1G: Due to concerns with material availability and installation time with the September Substantial Completion deadline, the County will not enforce liquidated damages for validated material delays.

END OF ADDENDUM TWO – TOTAL PAGES: 1